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Agenda

 Welcome and Introductions

• Ayanna Nobles, Caltrans Small Business Program

• Ron Kiaaina, Project Manager

• Kendall Kitamura, Senior Engineer, Design

• Lakshmanan Senthil Kumar, Senior Engineer, 

Construction

 Q & A

 Networking - Primes and Subs
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Caltrans Small Business Program Goals

 Increase Small Business Participation

 Increase Contracting Opportunities

 Create Relationships between Prime Contractors,  
Small Businesses, and Disadvantaged Business 
Enterprises (DBE)

 Register your business today at DGS Website:
• http://www.dgs.ca.gov/pd/Programs/OSDS/GetCertified.aspx
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Caltrans Small Business Program Goals

CALTRANS EXECUTIVE ORDER S-11-0

“California Department of Transportation will encourage, 

and whenever possible, increase small business 

participation, including Disadvantaged Business 

Enterprises (DBE), in federally-assisted highway and 

transit-related projects”
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I-680 Pavement Rehabilitation & Ramp Metering 
Project (04-3G6034)

Mandatory Pre-Bid Meeting

Wednesday, November 15, 2017 

10:00 AM to 12:00 PM 

Caltrans Construction Office, 5675 B Gibraltar Drive, Pleasanton, CA 94588
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PROJECT LOCATION

On Route 

680, in 

Alameda 

County, in 

Fremont

from 0.15 

mile south of 

Scott Creek 

Road to Auto 

Mall Parkway
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PROJECT DATA

 The project provides 4 miles of pavement rehabilitation 

on northbound I-680 and ramp metering at Scott Creek 

Road and Route 262 (Mission Boulevard) on-ramps 

 Cost - $24,100,000 (Call out)

 Environmental Permits:  Incidental Take Permit (ITP), 

and Biological Opinion (BO)

 The Contractor must have either a Class A license or 

any combination of the following Class C licenses:     

C-8, C-12, C-10

 DBE Goal = 12%
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PROJECT SCOPE

 Pavement Rehabilitation:  Crack, Seat, and Overlay (PCC) and Cold Plane 

and Overlay (AC) mainline & ramps

 Bridge approach and departure slab work

 Precast Jointed Concrete Pavement at bridge transitions

 Ramp metering and widening northbound Scott Creek Road and Mission 

262 on-ramps, (Includes retaining wall, drainage, Maintenance Vehicle 

Pullouts (MVP), CHP enforcement areas)

 Upgrade curb ramps to ADA (Americans with Disabilities Act) standards

 Replace existing Metal Beam Guard Rail with Midwest Guardrail System

 Install enhanced lighting

• Contract No. 04–4H5804  |  ID: 0413000162    

• Ala-880-PM 11.8/27.5
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PROJECT SCHEDULE

 Date Advertised

• October 23, 2017

 Bids Open

• December 20, 2017

 Construction Schedule 

• February 2018 – Summer 2019

• 210-350 Working Days

• 5 day/week Working Day Project
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PROJECT COORDINATION

 Coincident and adjacent contracts per 

Special Provision 5-1.20A:
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DISINCENTIVE FOR LATE COMPLETION
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Potential Subcontracting Work Items

(Road & Bridge Work)

 Lead Compliance Plan

 Progress Schedule 

(CPM)

 Fencing (CL & ESA)

 Signing

 Bridge (Joint Seal, 

Drilling, Demolition)

 Electrical Work

 Upgrade Curb Ramps

 Midwest Guardrail System

 Maintain Irrigation Facilities

 Concrete Barrier

 Clearing and Grubbing

 Hot Mix Asphalt Dikes

 Drainage Inlet Adjustment

 Trucking
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Potential Subcontracting Work Items

(Traffic)

 Construction Area Signs

 Traffic Control System

 Temporary Railing (Type K)

 Temporary Crash Cushion Module

 Remove Thermoplastic Traffic Stripe

 Install Thermoplastic Traffic Stripe

 Install Rumble Strip
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Potential Subcontracting Work Items

(Water Pollution/Erosion Control)

 Prepare Storm Water Pollution Prevention Plan

 Rain Event Action Plan

 Storm Water Annual Report

 Temporary Drainage Inlet Protection

 Temporary Fiber Roll

 Temporary Silt Fence

 Street Sweeping

 Treated Wood Waste

 Hydromulch

 Hydroseed
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PLEASE SUBMIT ALL BIDDER INQUIRIES FOR 

THIS PROJECT, IN WRITING, TO THE WEBSITE 

LINK BELOW:

http://www.dot.ca.gov/des/oe/inquiry/view.php?p=04-3G6034
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Questions


